



Republic of the Philippines
Department of Health
Baguio General Hospital and Medical Center
Baguio City

Procurement Management Office
PURCHASE ORDER

Form No. : HS- PS - 006
Revision No. : 1
Effectivity Date : September 1, 2016

Supplier : **ALJEMA MINERAL & ENVIRONMENTAL CONSULTANCY SERVICES**

Purchase Order No.: **2020-04-0959**
Purchase Order Date: **April 03, 2020**
Mode of Procurement: **Small Value Procurement**

Address: **LAS PINAS CITY**

Gentlemen: Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery : **BGHMC Stock Room** Delivery Term: **FOB Destination**
Date of Delivery: **15 Working Days** Payment Term: **Charge**

Stock Number	Unit	Quantity	Description	Unit Cost	Amount
	job	1	Stack Emission Testing of 2 units Standby Generator Sets, 788 KVA and 930 KVA in Compliance with Provision of RA 8749 Scope of Works: -Air sampling and Analysis of 3 Run/Source for NOX & CO parameters -Coordination with DENR EMB-CAR for the Air Sampling Activity -Timely submission of Testing Report to DENR - EMB CAR	P 79,800.00	P 79,800.00

RECEIVED
BY: [Signature]
TIME DATE: 20 APR 2020

RECEIVED
By: [Signature]
Date: APR 16 2020
BGMHC

ACCOUNTING SECTION
RECEIVED
14 APR 2020
BY: [Signature]
DOH-BGHMC

ACCOUNTING SECTION
RECEIVED
07 APR 2020
BY: 1482
DOH-BGHMC

BGMHC
RECEIVED
BY: [Signature]
Date: APR 15 2020
Office of the Financial and Management Officer

BAGUIO GENERAL HOSPITAL & MEDICAL CENTER
BUDGET OFFICE
RECEIVED
APR 06 2020
BY: [Signature] Ctrl. No.

FOR BGMHC GENERATOR SET

Total Amount in Words : Seventy-nine thousand eight hundred pesos only	P 79,800.00
---	--------------------

Non-delivery of the above mentioned item/s, partial or complete delivery, within the prescribed delivery term shall have the effect of cancellation of this Purchase Order and subsequent orders. In case you will be allowed to deliver beyond the term, partial or complete delivery, a penalty of one-tenth(1/10) of one percent (1%) for everyday of delay shall be imposed.

Conforme:

Very truly yours,

Emilio B. B. 4/10/20
Signature Over Printed Name
Date

[Signature]
RICARDO B. RUIZ JR., MD, FPSC, MHA, CSEE
Medical Center Chief II
4-15-2020

Fund Cluster: **05**
Funds Available: **P 79,800.00**
[Signature]
CECILIA J. PUGONG, CPA
Accountant IV
Head Accounting Section

ORS / BURS NO.: **MI-02-206443-2020-04-539**
DATE ORS / BURS: **April 06, 2020**
Amount: **P 79,800.00**
PR NO. : **2020-03-0898 March 19, 2020**