



Republic of the Philippines
Department of Health
BAGUIO GENERAL HOSPITAL AND MEDICAL CENTER
Baguio City

**BIDS AND AWARDS COMMITTEE
SUPPLEMENTAL/BID BULLETIN**

Form No.: MCC-BAC-013
Revision No.: 1
Effectivity Date: September 1, 2016

Bid Bulletin No.: 2021-003
Date: March 3, 2021

This Bid Bulletin No. 2021-003 is issued to modify or amend the Bid Documents of the project:
1.) Procurement for Various IT Equipment

This shall form integral part of said Bid Documents.

SECTION VI. SCHEDULE OF REQUIREMENTS

Thirty one (31) units of LAPTOP
Delivery Period: Thirty (30) Calendar days upon Receipt of Purchase Order (PO)

Thirty one (31) units of LAPTOP
Delivery Period: **Sixty Days (60)** upon Receipt of Purchase Order (PO)

One (1) unit MULTIFUNCTION INK TANK PRINTER (ADF)
Delivery Period: Thirty (30) Calendar days upon Receipt of Purchase Order (PO)


One (1) unit MULTIFUNCTION INK TANK PRINTER (ADF)
Delivery Period: **Sixty Days (60) upon** Receipt of Purchase Order (PO)


Two (2) units of MINI COMPUTER, SMALL FORM FACTOR (SFF)
Delivery Period: Thirty (30) Calendar days upon Receipt of Purchase Order (PO)


Two (2) units of MINI COMPUTER, SMALL FORM FACTOR (SFF)
Delivery Period: **Sixty Days (60)** upon Receipt of Purchase Order (PO)


BIDS AND AWARDS COMMITTEE I



LARRY C. HAYA, MD
Chairperson



JERILYN L. DULAY, MD
Vice Chairperson


VALORIE B. PRESCO, RN
Member



DENNIS M. DOMINGUEZ, MD
Member


JOSELITO M. DATUD, RN
Member


RANDY B. SAMONTE
Member


ANDREW S. SIATUN
Member

Approved by:


RICARDO B. RUNEZ, JR., MD, FPCS, MHA, CSEE
Medical Center Chief II